STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 12

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

03/ 10/ 04
05- 0A2304
05- SLO 166-12. 9/ R70. 1
05- SB- 166- 22. 9/ R70. 1

HB1

ENG NEERS EST

RAS

Bl D TOTAL

1, 452, 726. 66

1,832, 380. 50

1, 956, 575. 50

2,222,222.00

2,629, 265. 20

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

D SUMMARY

IN SAN LU S OBl SPO AND SANTA
BARBARA COUNTI ES AT VARI QUS
LOCATI ONS

UPGRADE METAL BEAM GUARD RAI L

17. 0%

1, 498, 000

1, 374, 000. 00

Bl DDER | D

AMOUNT OVER

Bl DDER | NFORVATI ON

C AND W CONSTRUCTI ON
SPECI ALTI ES I NC

2419 PALMA DRI VE
VENTURA CA 93003

APEX FENCE CO I NC

P O BOX 545
ANDERSON CA 96007

M BUMGARNER | NC

1175 GREENVI LLE ROCAD
LI VERMORE CA 94550

CORAL CORPORATI ON OF OREGON

P O BOX 347
W LSONVI LLE OR 97070

MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

DEPARTMENT

78, 726. 66

CF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 11/ 04

CONTRACT CCDE 'D
44 CONTRACT | TEMS

FEDERAL Al D ACST- P166- (023) E
PHG P166- (023) E

TOTAL NUMBER OF WORKI NG DAYS

( NAVE/ ADDRESS/ LOCATI ON)

805 642- 0204
00256795
FAX 805 642-5141

530 365-3316
00269127

FAX 530 365-5478

925 373-1986
00529261
FAX 925 373-1890

503 682-2252
00332441

FAX 503 682-0110

714 893- 0551
00652040

FAX 714 895-9924

PERCENT OVER EST 5.73

80



05- 0A2304

05-SLO- 166 SUMMARY

03/ 10/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

03/ 11/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

Bl O TECHNOLOA ES
REDDI NG CA

M DWESTERN | NDUSTRI ES
CANTON CH

R BURKE CORPCRATI ON
SAN LU S CBI SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

| TEVS 14 AND 20 ( PORTI ON)

| TEM 18 ( PORTI ON)

| TEM 15 ( PORTI ON)

I TEMS 6, 19, 21 AND 24 THRU 31 (PORTI ON)

| TEMS 3 THRU 5 ( PORTI ON)

| TEMS 10, 23, 33 THRU 35 AND 43 (PORTI ON)



05- 0A2304 Bl D245

05-SLO- 166 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 10/ 04 03/ 11/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BAI BAS SAFETY SERVI CE | NC TRAFFI C CONTROL ( PARTI AL)
P O BOX 2828

ATASCADERO CA 93423-2828

Bl O TECHNOLOG ES WEED BARRI ER ( PARTI AL)
17900 CONSTRUCTI ON WAY
REDDI NG CA 96003

STANDARD ENG NEERI NG I TEMS 6, 11, 13, 14, 19 THRU 22, 24 THRU 31, 44 (PARTI AL)
373 BREA HI LLS AVENUE
BREA CA 92823

STATEW DE SAFETY AND SI GNS | TEMS 3 AND 5 ( PARTI AL)
522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE | TEMS 10, 23, 33 THRU 35 AND 43 ( PARTI AL)
P O BOX 755
FI LLMORE CA 93016- 0755

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 Bl O TECHNOLOG ES WEED BARRI ER ( PORTI ON)
REDDI NG CA
M DVEST | NDUSTRI AL SUPPLY WEED BARRI ER ( PORTI ON)

SANTA MARI A CA

R BURKE CORPCRATI ON ASPHALT CONCRETE DI KE, ASPHALT CONCRETE, M SCELLANEQUS AREA
SAN LU S OBl SPO CA
CONTI NUED ON NEXT PAGE



05- 0A2304 Bl D245

05-SLO- 166 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 10/ 04 03/ 11/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 R BURKE CORPCRATI ON DRAI NAGE
SAN LU S OBl SPO CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA S| GNS, PORTABLE CHANGEABLE MESSAGE SI GNS
NI POMO CA
STATEW DE SAFETY AND SI GNS | NC TRAFFI C CONTROL AND FLAG NG ( PORTI ON)
NI POMO CA
SUPER SEAL AND STRI PE ROADSI DE SI GNS, MARKERS AND STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY | TEMS 14 AND 20 THRU 22 ( PARTI AL)

2788 VENTURE DRI VE
LI NCOLN CA 95648

Bl O TECHNOLOG ES | TEM 18 ( PARTI AL)
17900 CONSTRUCTI ON WAY
REDDI NG CA 96003

STATEW DE SAFETY AND SI GNS | NC ITEMS 3 THRU 5, 9, 10, 23 AND 32 THRU 35 ( PARTI AL)
P O BOX 1440

Pl SMO BEACH CA 93444

SUPER SEAL AND STRI PE | TEM 43 ( PARTI AL)

P O BOX 755

FI LLMORE CA 93015



05- 0A2304 Bl D245
05-SLO- 166 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 10/ 04 03/ 11/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PORTI ON)
GOSHEN CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GN, TRAFFI C CONTROL AND Sl GNS ( PORTI ON)
NI POMO CA
SUPER SEAL AND STRI PE TRAFFI C STRI PI NG ( PORTI ON)

FI LLMORE CA



05- 0A2304 Bl D245

05- SLO- 166 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 10/ 04 03/ 11/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 530. 00* 2, 530. 00
PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 200. 00* 15, 200. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 4, 620. 00* 4, 620. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 98, 060. 00* 98, 060. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 36, 225. 00* 36, 225. 00

6 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 650 20. 60 54, 590. 00

7 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 730 7.70 5, 621. 00

8 032264 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 10, 200 53. 13 541, 926. 00

(STEEL POST)

9 152299 RESET M LEPOST MARKER EA 11 27.50 302. 50
10 152320 RESET ROADSI DE S| GN EA 3 71.00 213. 00
11 153210 REMOVE CONCRETE VB 1.3 7,520. 00 9, 776. 00
12 032265 REMOVE TUBULAR RAI LI NG M 300 14. 50 4, 350. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 40, 490. 00* 40, 490. 00
14 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) MB 190 192. 98 36, 666. 20
15 (S) 032266 WEED BARRI ER TYPE A (SO L SOLI DI FI ER) MR 5, 880 .99 5, 821. 20
16 (S) 032267 WEED BARRI ER TYPE B (SO L SOLI DI FI ER) MR 4,360 3.34 14, 562. 40
17 (S) 032268 WEED BARRI ER TYPE C (WEED CONTROL MAT) MR 1, 450 39. 50 57, 275. 00
18 (S) 032269 WEED BARRI ER TYPE D MR 1, 180 87. 09 102, 766. 20

(POLYMER WEED CONTROL BARRI ER)
19 390103 ASPHALT CONCRETE ( TYPE B) TONN 150 94. 50 14, 175. 00
20 394001 PLACE ASPHALT CONCRETE DI KE M 3, 250 8.78 28, 535. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 93 168. 00 15, 624. 00
AREA)
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 11.6 2, 589. 00 30, 032. 40
23 566011 ROADSI DE SI GN - ONE POST EA 1 221. 00 221. 00
24 690156 200 MVl CORRUGATED STEEL Pl PE DOWKNDRAI N M 3 420. 00 1, 260. 00
(2.01 MM THI CK)
25 690160 300 MVl CORRUGATED STEEL Pl PE DOWKNDRAI N M 9 420. 00 3, 780. 00
(2.01 MM THI CK)
26 692086 200 MV ENTRANCE TAPER EA 1 945. 00 945. 00
27 692088 300 MV ENTRANCE TAPER EA 3 1, 050. 00 3, 150. 00
28 692382 200 MM ANCHOR ASSEMBLY EA 2 315. 00 630. 00
29 692383 300 MM ANCHOR ASSEMBLY EA 3 367. 50 1, 102. 50
30 721011 ROCK SLOPE PROTECTI ON VB 19 735. 00 13, 965. 00
(BACKING NO. 2, METHOD B)
31 729010 ROCK SLOPE PROTECTI ON FABRI C MR 78 10. 50 819. 00



05- 0A2304 Bl D245

05- SLO- 166 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 10/ 04 03/ 11/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
32 820118 GUARD RAI LI NG DELI NEATOR EA 570 12. 00 6, 840. 00
33 820132 OBJECT MARKER ( TYPE L) EA 80 58. 25 4, 660. 00
34 820133 OBJECT MARKER ( TYPE N) EA 5 43.71 218.55
35 820134 OBJECT MARKER ( TYPE P) EA 1 47.71 47.71
36 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 1, 610 41.00 66, 010. 00
37 032270 TRANSI TI ON RAI LI NG ( TYPE WB) EA 20 1, 200. 00 24, 000. 00
38 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 20 70. 00 1, 400. 00
39 839559 TERM NAL SYSTEM ( TYPE ET) EA 16 1, 950. 00 31, 200. 00
40 839565 TERM NAL SYSTEM ( TYPE SRT) EA 65 1, 300. 00 84, 500. 00
41 839566 TERM NAL SYSTEM ( TYPE CAT) EA 2 3, 750. 00 7, 500. 00
42 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 320. 00 1, 600. 00
43 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 6, 000 1. 60 9, 600. 00
( SPRAYABLE)
44 999990 MOBI LI ZATI ON LS LUMP SUM 69, 917. 00* 69, 917. 00

TOTAL 1, 452, 726. 66



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

05- 0A2304

05-SLO- 166
03/ 10/ 04
SECOND

BI D AMOUNT
4,000. 00* 4000. 00
40, 000. 00* 40000. 00
5, 000. 00* 5000. 00
96, 000. 00* 96000. 00
35, 000. 00* 35000. 00
14. 28 37842. 00
20. 00 14600. 00
59.70 608940. 00
50. 00 550. 00
150. 00 450. 00
1, 000. 00 1300. 00
50. 00 15000. 00
18, 000. 00* 18000. 00
180. 00 34200. 00
10. 25 60270. 00
13. 00 56680. 00
74.00 107300. 00
100. 00 118000. 00
158. 00 23700. 00
8. 85 28762. 50
122. 00 11346. 00
4, 000. 00 46400. 00
300. 00 300. 00
320. 00 960. 00
350. 00 3150. 00
1, 400. 00 1400. 00
1, 600. 00 4800. 00
1, 600. 00 3200. 00
1, 600. 00 4800. 00
400. 00 7600. 00
15. 00 1170. 00
14. 00 7980. 00
60. 00 4800. 00
50. 00 250. 00
50. 00 50. 00
66. 00 106260. 00
3, 200. 00 64000. 00
80. 00 1600. 00
3, 000. 00 48000. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
4,000. 00* 4000. 00
25, 000. 00* 25000. 00
4, 400. 00* 4400. 00
200, 000. 00* 200000. 00
44, 000. 00* 44000. 00
25. 00 66250. 00
44.00 32120. 00
50. 00 510000. 00
20. 00 220. 00
70. 00 210. 00
1, 500. 00 1950. 00
63. 00 18900. 00
5, 000. 00* 5000. 00
260. 00 49400. 00
2.00 11760. 00
3.50 15260. 00
70. 00 101500. 00
94. 00 110920. 00
235.00 35250. 00
5. 65 18362. 50
435. 00 40455. 00
3, 300. 00 38280. 00
220. 00 220. 00
800. 00 2400. 00
1, 550. 00 13950. 00
2, 000. 00 2000. 00
2,000. 00 6000. 00
1, 000. 00 2000. 00
1, 300. 00 3900. 00
730. 00 13870. 00
11. 00 858. 00
10. 00 5700. 00
60. 00 4800. 00
60. 00 300. 00
60. 00 60. 00
94. 00 151340. 00
2,500. 00 50000. 00
150. 00 3000. 00
2,700. 00 43200. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
3, 300. 00~ 3300. 00
25, 000. 00* 25000. 00
4, 250. 00* 4250. 00
100, 000. 00* 100000. 00
12, 500. 00~ 12500. 00
30. 00 79500. 00
15. 00 10950. 00
70. 00 714000. 00
30. 00 330. 00
265. 00 795. 00
600. 00 780. 00
120. 00 36000. 00
5, 000. 00~ 5000. 00
100. 00 19000. 00
24.00 141120. 00
24. 00 104640. 00
50. 00 72500. 00
100. 00 118000. 00
175. 00 26250. 00
14. 00 45500. 00
80. 00 7440. 00
3, 750. 00 43500. 00
275. 00 275. 00
375. 00 1125. 00
400. 00 3600. 00
1, 600. 00 1600. 00
1, 825. 00 5475. 00
1,825.00 3650. 00
2,100. 00 6300. 00
450. 00 8550. 00
16. 00 1248. 00
14. 00 7980. 00
40. 00 3200. 00
74. 00 370. 00
94. 00 94. 00
90. 00 144900. 00
3, 150. 00 63000. 00
200. 00 4000. 00
2,750. 00 44000. 00

Bl D245
PAGE 8
03/ 11/ 04
FI FTH
Bl D AMOUNT
3, 915. 00~ 3915. 00
20, 005. 00* 20005. 00
5, 485. 00~ 5485. 00
208, 000. 00* 208000. 00
59, 804. 00* 59804. 00
29.00 76850. 00
51.00 37230. 00
84. 60 862920. 00
27.00 297. 00
266. 00 798. 00
3,337.00 4338. 10
49. 00 14700. 00
5, 000. 00~ 5000. 00
267.00 50730. 00
16. 00 94080. 00
22.00 95920. 00
94. 00 136300. 00
123. 00 145140. 00
85. 00 12750. 00
6. 00 19500. 00
214.00 19902. 00
3,721.00 43163. 60
266. 00 266. 00
300. 00 900. 00
300. 00 2700. 00
425. 00 425. 00
499. 00 1497. 00
239. 00 478. 00
287. 00 861. 00
976. 00 18544. 00
109. 00 8502. 00
16. 00 9120. 00
45. 00 3600. 00
72.00 360. 00
90. 00 90. 00
95. 45 153674. 50
2,704.00 54080. 00
857. 00 17140. 00
3,498. 00 55968. 00



| TEM

40
41
42
43
44

TOT

05- 0A2304
05-SLO- 166
03/ 10/ 04
SECOND
BI D AMOUNT
1, 950. 00 126750. 00
5, 500. 00 11000. 00
550. 00 2750. 00
1.37 8220. 00
60, 000. 00* 60000. 00
1, 832, 380. 50

SUMMARY OF

RE MA I
THI RD
Bl D AMOUNT
2,100. 00 136500. 00
6, 000. 00 12000. 00
800. 00 4000. 00
1.54 9240. 00
158, 000. 00* 158000. 00
1, 956, 575. 50

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2,000. 00 130000
5, 500. 00 11000.
500. 00 2500
1.50 9000.
200, 000. 00* 200000
2,222,222.00

Bl D245

PAGE 9
03/ 11/ 04
FI FTH

Bl D AMOUNT
2,118.00 137670. 00
6, 306. 00 12612. 00
670. 00 3350. 00
1.60 9600. 00
221, 000. 0O* 221000. 00

2,629, 265. 20



